

ADDENDUM NO. 1

TO: All Planholders
FROM: Joe McGougan, P.E.
DATE: March 19, 2026
RE: Causeway Park Restoration
W&S Project No. ENG25-0840

Your attention is directed to the following changes for the above referenced project:

GENERAL

Item 01. The bid date for the project has changed. The new tentative bid opening date is May 5, 2026 at 2:00 PM this date is contingent upon the completion of a geotechnical study. Plans and specifications will be reissued based on the findings of the geotechnical study. These plans will contain a full design for all components of the project that is sealed by a NC licensed engineer.

Item 02. The final completion date has changed. The new final completion date is December 31, 2026.

Item 03. The liquidated damages amount has changed. The new liquidated damage amount is \$700/day.

Item 04. The Owner is discussing with the permitting agency to allow a 16 ft width for the temporary timber mats, additional information will be provided upon confirmation of a 16 ft width.

CONTRACTOR SHALL ACKNOWLEDGE RECEIPT OF ADDENDUM NO. 1 ON THE BID FORM.