

ADDENDUM NO. 2

TO: All Planholders
FROM: Joe McGougan, P.E.
DATE: April 15, 2026
RE: Causeway Park Restoration
W&S Project No. ENG25-0840

Your attention is directed to the following changes for the above referenced project:

GENERAL

Item 01. The plans and specifications for the project have been reissued. These should be considered as new documents and reviewed thoroughly by the Contractor for any changes. Please note that the Advertisement for Bids is the original document, therefore, an updated description of work can be found in 01 00 00 1.02.B.1 and below is the anticipated new schedule:

- Deadline for Questions: 04/22/2026
- Addendum to Address Questions: 04/27/2026
- Bid Opening: 05/05/2026
- Notice of Intent to Award: 05/15/2026
- Notice of Award: 05/29/2026
- Notice to Proceed: 06/15/2026
- Substantial Completion: 12/20/2026
- Final Completion: 12/31/2026

Item 02. The USACE and CAMA permits are anticipated by the beginning of June, the permits will be made available to the low bidder as soon as they are provided to the Owner. If permits are available before the bid opening, they will be provided to all plan holders. The anticipated restrictions on in water work is expected to be Feb 1 – June 30.

Item 03. In lieu of collecting geotechnical information in advance of the project, test piles have been added as a line item on the bid form 00 41 00 5.01 and pile installation monitoring will be performed by the Owner's Engineer, see 31 62 00 1.03.D for details.

CONTRACTOR SHALL ACKNOWLEDGE RECEIPT OF ADDENDUM NO. 2 ON THE BID FORM.